

# MILLENNIUM CHALLENGE ACCOUNT-MONGOLIA



RQI No: MCA-M/CF/WSSA/CS/11

**Request for Qualification Information Document  
for Procurement of Consulting Services for Developing a Long-Term Plan and Recommendations to Eliminate Rust in  
Ulaanbaatar’s Consumer Water Supply**

**ADDENDUM No 2**

**August 22, 2024**

Request for Qualification Information (RQI) Date: **August 09, 2024**

Addendum No. 1 Date: **August 22, 2024**

RQI SECTION	ORIGINAL TEXT	AMENDED AND SHOULD BE READ AS FOLLOWS												
Appendix 1: Terms of Reference (page 18)	<p><b>Table 2: Deliverables of Phase 2</b></p> <table border="1"> <thead> <tr> <th data-bbox="394 1182 472 1321">№</th> <th data-bbox="472 1182 749 1321">Deliverables and activities</th> <th data-bbox="749 1182 1144 1321">Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td data-bbox="394 1321 472 1377">2.1</td> <td data-bbox="472 1321 749 1377">Data collection</td> <td data-bbox="749 1321 1144 1377">240 calendar days</td> </tr> </tbody> </table>	№	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)	2.1	Data collection	240 calendar days	<p><b>Table 2: Deliverables of Phase 2</b></p> <table border="1"> <thead> <tr> <th data-bbox="1182 1182 1260 1321">№</th> <th data-bbox="1260 1182 1537 1321">Deliverables and activities</th> <th data-bbox="1537 1182 1919 1321">Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td data-bbox="1182 1321 1260 1377">2.1</td> <td data-bbox="1260 1321 1537 1377">Data collection</td> <td data-bbox="1537 1321 1919 1377"><b>180</b> calendar days</td> </tr> </tbody> </table>	№	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)	2.1	Data collection	<b>180</b> calendar days
№	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)												
2.1	Data collection	240 calendar days												
№	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)												
2.1	Data collection	<b>180</b> calendar days												

	<table border="1"> <tr> <td>2.2</td> <td>Data analysis</td> <td>300 calendar days</td> </tr> <tr> <td>2.3</td> <td>Development of the baseline study report and recommendations</td> <td>330 calendar days</td> </tr> </table>	2.2	Data analysis	300 calendar days	2.3	Development of the baseline study report and recommendations	330 calendar days	<table border="1"> <tr> <td>2.2</td> <td>Data analysis</td> <td>240 calendar days</td> </tr> <tr> <td>2.3</td> <td>Development of the baseline study report and recommendations</td> <td>270 calendar days</td> </tr> </table>	2.2	Data analysis	240 calendar days	2.3	Development of the baseline study report and recommendations	270 calendar days												
2.2	Data analysis	300 calendar days																								
2.3	Development of the baseline study report and recommendations	330 calendar days																								
2.2	Data analysis	240 calendar days																								
2.3	Development of the baseline study report and recommendations	270 calendar days																								
Appendix 1: Terms of Reference (page 20)	<p><b>Table 3: Deliverables of Phase 3</b></p> <table border="1"> <thead> <tr> <th>No</th> <th>Deliverables and activities</th> <th>Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td>3.1</td> <td>Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water</td> <td>360 calendar days</td> </tr> <tr> <td>3.2</td> <td>Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan</td> <td>400 calendar days</td> </tr> <tr> <td>3.3</td> <td>Finalize the action plan</td> <td>430 calendar days</td> </tr> </tbody> </table>	No	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)	3.1	Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water	360 calendar days	3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	400 calendar days	3.3	Finalize the action plan	430 calendar days	<p><b>Table 3: Deliverables of Phase 3</b></p> <table border="1"> <thead> <tr> <th>No</th> <th>Deliverables and activities</th> <th>Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td>3.1</td> <td>Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water</td> <td>300 calendar days</td> </tr> <tr> <td>3.2</td> <td>Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan</td> <td>330 calendar days</td> </tr> <tr> <td>3.3</td> <td>Finalize the action plan</td> <td>365 calendar days</td> </tr> </tbody> </table>	No	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)	3.1	Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water	300 calendar days	3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	330 calendar days	3.3	Finalize the action plan	365 calendar days
No	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)																								
3.1	Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water	360 calendar days																								
3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	400 calendar days																								
3.3	Finalize the action plan	430 calendar days																								
No	Deliverables and activities	Expected completion timeline (calculated from the contract signing date)																								
3.1	Development of a draft action plan for implementing the recommendations from the baseline study for reducing rust in consumer water	300 calendar days																								
3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	330 calendar days																								
3.3	Finalize the action plan	365 calendar days																								

Appendix 1: Terms of Reference. 5.  (page 20)	<p><b>5. CONTRACT PERIOD</b></p> <p>The overall anticipated performance period of this contract is <b>15 months.</b></p>	<p><b>5. CONTRACT PERIOD</b></p> <p>The overall anticipated performance period of this contract is <b>12 months.</b></p>																																																
Appendix 1: Terms of Reference. 6.  (page 20)	<p><b>Deliverable Schedule</b></p> <p>All deliverables will be in English and Mongolian. The Consultant shall adhere to the following deliverable schedule or propose an alternative schedule that is acceptable to MCA-Mongolia and the Consultant and as negotiated during contract negotiations between the Parties.</p> <table border="1" data-bbox="394 581 1121 1385"> <thead> <tr> <th data-bbox="394 581 478 760">№</th> <th data-bbox="478 581 835 760">Deliverables</th> <th data-bbox="835 581 1121 760">Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td data-bbox="394 760 478 813">1.1</td> <td data-bbox="478 760 835 813">Desk review and work plan</td> <td data-bbox="835 760 1121 813">30 calendar days</td> </tr> <tr> <td data-bbox="394 813 478 935">1.2</td> <td data-bbox="478 813 835 935">Draft Inception Report with detailed methodology to undertake the assignment</td> <td data-bbox="835 813 1121 935">45 calendar days</td> </tr> <tr> <td data-bbox="394 935 478 1057">1.3</td> <td data-bbox="478 935 835 1057">Final version of the inception report including the Kick-Off meeting minutes</td> <td data-bbox="835 935 1121 1057">60 calendar days</td> </tr> <tr> <td data-bbox="394 1057 478 1110">2.1</td> <td data-bbox="478 1057 835 1110">Data collection</td> <td data-bbox="835 1057 1121 1110">240 calendar days</td> </tr> <tr> <td data-bbox="394 1110 478 1164">2.2</td> <td data-bbox="478 1110 835 1164">Data analysis report</td> <td data-bbox="835 1110 1121 1164">300 calendar days</td> </tr> <tr> <td data-bbox="394 1164 478 1286">2.3</td> <td data-bbox="478 1164 835 1286">Development of the baseline study report and recommendations</td> <td data-bbox="835 1164 1121 1286">330 calendar days</td> </tr> <tr> <td data-bbox="394 1286 478 1385">3.1</td> <td data-bbox="478 1286 835 1385">Development of draft action plan for implementing the recommendations from the</td> <td data-bbox="835 1286 1121 1385">360 calendar days</td> </tr> </tbody> </table>	№	Deliverables	Expected completion timeline (calculated from the contract signing date)	1.1	Desk review and work plan	30 calendar days	1.2	Draft Inception Report with detailed methodology to undertake the assignment	45 calendar days	1.3	Final version of the inception report including the Kick-Off meeting minutes	60 calendar days	2.1	Data collection	240 calendar days	2.2	Data analysis report	300 calendar days	2.3	Development of the baseline study report and recommendations	330 calendar days	3.1	Development of draft action plan for implementing the recommendations from the	360 calendar days	<p><b>Deliverable Schedule</b></p> <p>All deliverables will be in English and Mongolian. The Consultant shall adhere to the following deliverable schedule or propose an alternative schedule that is acceptable to MCA-Mongolia and the Consultant and as negotiated during contract negotiations between the Parties.</p> <table border="1" data-bbox="1182 581 1917 1385"> <thead> <tr> <th data-bbox="1182 581 1266 760">№</th> <th data-bbox="1266 581 1644 760">Deliverables</th> <th data-bbox="1644 581 1917 760">Expected completion timeline (calculated from the contract signing date)</th> </tr> </thead> <tbody> <tr> <td data-bbox="1182 760 1266 813">1.1</td> <td data-bbox="1266 760 1644 813">Desk review and work plan</td> <td data-bbox="1644 760 1917 813">30 calendar days</td> </tr> <tr> <td data-bbox="1182 813 1266 935">1.2</td> <td data-bbox="1266 813 1644 935">Draft Inception Report with detailed methodology to undertake the assignment</td> <td data-bbox="1644 813 1917 935">45 calendar days</td> </tr> <tr> <td data-bbox="1182 935 1266 1057">1.3</td> <td data-bbox="1266 935 1644 1057">Final version of the inception report including the Kick-Off meeting minutes</td> <td data-bbox="1644 935 1917 1057">60 calendar days</td> </tr> <tr> <td data-bbox="1182 1057 1266 1110">2.1</td> <td data-bbox="1266 1057 1644 1110">Data collection</td> <td data-bbox="1644 1057 1917 1110">180 calendar days</td> </tr> <tr> <td data-bbox="1182 1110 1266 1164">2.2</td> <td data-bbox="1266 1110 1644 1164">Data analysis report</td> <td data-bbox="1644 1110 1917 1164">240 calendar days</td> </tr> <tr> <td data-bbox="1182 1164 1266 1286">2.3</td> <td data-bbox="1266 1164 1644 1286">Development of the baseline study report and recommendations</td> <td data-bbox="1644 1164 1917 1286">270 calendar days</td> </tr> <tr> <td data-bbox="1182 1286 1266 1385">3.1</td> <td data-bbox="1266 1286 1644 1385">Development of draft action plan for implementing the recommendations from the</td> <td data-bbox="1644 1286 1917 1385">300 calendar days</td> </tr> </tbody> </table>	№	Deliverables	Expected completion timeline (calculated from the contract signing date)	1.1	Desk review and work plan	30 calendar days	1.2	Draft Inception Report with detailed methodology to undertake the assignment	45 calendar days	1.3	Final version of the inception report including the Kick-Off meeting minutes	60 calendar days	2.1	Data collection	180 calendar days	2.2	Data analysis report	240 calendar days	2.3	Development of the baseline study report and recommendations	270 calendar days	3.1	Development of draft action plan for implementing the recommendations from the	300 calendar days
№	Deliverables	Expected completion timeline (calculated from the contract signing date)																																																
1.1	Desk review and work plan	30 calendar days																																																
1.2	Draft Inception Report with detailed methodology to undertake the assignment	45 calendar days																																																
1.3	Final version of the inception report including the Kick-Off meeting minutes	60 calendar days																																																
2.1	Data collection	240 calendar days																																																
2.2	Data analysis report	300 calendar days																																																
2.3	Development of the baseline study report and recommendations	330 calendar days																																																
3.1	Development of draft action plan for implementing the recommendations from the	360 calendar days																																																
№	Deliverables	Expected completion timeline (calculated from the contract signing date)																																																
1.1	Desk review and work plan	30 calendar days																																																
1.2	Draft Inception Report with detailed methodology to undertake the assignment	45 calendar days																																																
1.3	Final version of the inception report including the Kick-Off meeting minutes	60 calendar days																																																
2.1	Data collection	180 calendar days																																																
2.2	Data analysis report	240 calendar days																																																
2.3	Development of the baseline study report and recommendations	270 calendar days																																																
3.1	Development of draft action plan for implementing the recommendations from the	300 calendar days																																																

		baseline study for reducing rust in consumer water	
3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	400 calendar days	
3.3	Finalize the action plan	430 calendar days	

		baseline study for reducing rust in consumer water	
3.2	Facilitate stakeholder meetings to gather input, documents and incorporate suggestions into the action plan	330 calendar days	
3.3	Finalize the action plan	365 calendar days	

Appendix 1:  
Terms of  
Reference. 6.  
  
(page 21)

**Workplan of the Consultant**

The Consultant shall adhere to the following workplan and schedule or propose an alternative workplan that is acceptable to MCA-Mongolia.

No	Tasks (dates will be counted from the Contract signing date)	Calendar days	M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12	M13	M14	M15
1.1	Desk review and work plan		■														
1.2	Draft Inception Report with detailed methodology to undertake the assignment	45	■	■													
1.3	Kick-Off meeting minutes and final version of the Inception report	60		■	■												
2.1	Data collection	240			■	■	■	■	■	■	■						
2.2	Data analysis	300							■	■	■	■	■				
2.3	Development of the baseline study report and recommendation	330										■	■	■			
3.1	Development of draft action plan for implementing the recommendation from the baseline study for reducing rust in consumer water	360													■	■	
3.2	Facilitate stakeholder meetings to gather input and incorporate suggestions into the action plan	400														■	■
3.3	Finalize the implementation action plan	430															■

**Workplan of the Consultant**

The Consultant shall adhere to the following workplan and schedule or propose an alternative workplan that is acceptable to MCA-Mongolia.

No	Tasks (dates will be counted from the Contract signing date)	Calendar days	M1	M2	M3	M4	M5	M6	M7	M8	M9	M10	M11	M12
1.1	Desk review and work plan	30	■											
1.2	Draft Inception Report with detailed methodology to undertake the assignment	45	■	■										
1.3	Kick-Off meeting minutes and final version of the Inception report	60		■										
2.1	Data collection	180			■	■	■	■						
2.2	Data analysis	240						■	■	■				
2.3	Development of the baseline study report and recommendation	270								■	■			
3.1	Development of draft action plan for implementing the recommendation from the baseline study for reducing rust in consumer water	300									■	■		
3.2	Facilitate stakeholder meetings to gather input and incorporate suggestions into the action plan	330											■	
3.3	Finalize the implementation action plan	365												■