
 

 
MILLENNIUM CHALLENGE ACCOUNT-MONGOLIA  

  Notice of Award  

 

Date: 11 August 2021 

         

Procurement of Consulting Services for Developing Detailed Design for Conveyance 

System (Water Transmission Pipeline and Related Infrastructure) and Modification Works 

at CHPP #3 & #4, (components of SCADA system), Development of RAP for the route of 

the Conveyance system, and Conducting DEIA and ESIA for the entire Wastewater 

Recycling Activity 

 

Procurement Ref No: MCA-M/CF/WRA/CS/01 

 

As provided for in Clause 33 of Section I - Instructions to Consultants of the Request for Proposals 

dated 23 February 2021, soliciting the Consulting Services for Developing Detailed Design for 

Conveyance System (Water Transmission Pipeline and Related Infrastructure) and Modification 

Works at CHPP #3 & #4, (components of SCADA system), Development of RAP for the route of 

the Conveyance system, and Conducting DEIA and ESIA for the entire Wastewater Recycling 

Activity, MCA-Mongolia has signed the Contract with Fichtner Water & Transportation 

GmbH. 

 

Details of the Contract Award are highlighted in the table below: 

 

FIRM 

CONTRACT 

AMOUNT US$ 

Base Services 

(Task-1 

through Task-

7) 

CONTRACT DURATION SCOPE OF SERVICES 

Fichtner 

Water & 

Transportation 

GmbH 

3,263,800.00 

(Three Million 

Two Hundred 

and Sixty-

Three 

Thousand 

- Base period encompassing 

Tasks 1, 2, 3, 4, 5, 6 and 7: 13 

months. 
- Unpriced option period 

encompassing Task 8: 18 

months, subject to 

definitization and option 

exercise. 

Task 1 – Project Initiation 

Task 2 – Field Investigations 

Task 3 – Basic Design 

Task 4 – Detailed Environmental 

Impact Assessment (DEIA), 

Environmental and Social 

Impact Assessment 

(ESIA)/Environmental and 



Eight 

Hundred) 

- Unpriced option period 

encompassing Task 9: 12 

months, subject to 

definitization and option 

exercise 

 

Social Management Plan 

(ESMP) 

Task 5 – Resettlement Action 

Plan (RAP) 

Task 6 – Coordination with the 

Design-Build Contractor (WRP) 

Task 7 – Detailed Design 

Task 8 – Services during 

Construction (Unpriced Option), 

if Option is definitized and 

exercised 

Task 9 – RAP Implementation 

assistance (Unpriced Option), if 

Option is definitized and 

exercised 

 

 

 
 


